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Non-recurring Costs
Engineering Cost
Major Augment Fee -- Microwave Only

Description
 Modification

Site Hours 
 Modification

Site Cost 

D E = A * D
Pre-Acceptance (Internal Site Audit)

(Review of CO on initial application from collocator)

Building Engineer 1.50 $101.46
CO Equipment Engineer 1.50 $101.46

Post-Acceptance

(Collocators final decision to collocate in a specific CO)

Building Engineer 
    Engineers time to oversee construction 10.00 $676.40

CO Equipment Engineer
    Engineers time for Kick-Off Meeting 1.00 $67.64
    Engineers time for 3 - 30 min. status meetings N/A N/A
    Engineers time for 1- 30 min. status meetings 0.50 $33.82

Outside Plant Engineering 
    Engineers time for Kick-Off Meeting 1.00 N/A
    Engineers time for 3 - 30 min. status meetings N/A N/A
    Engineers time for 1 - 30 min. status meetings 0.50 N/A

Total $980.78

Physical Additions or
Modifications to Current site
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Non-recurring Costs
Engineering Cost

Description
Loaded 

Labor Rate
 New

Site Hours 
 New

Site Cost 
 Modification

Site Hours 
 Modification

Site Cost 
 Change

Site Hours 
 Change
Site Cost 

A = LLR-1 B C = A * B D E = A * D F G = A * F

Pre-Acceptance (Internal Site Audit)
(Review of CO on initial application from collocator)

Building Engineer $67.64 2.00 $135.28 1.50 $101.46 0.50 $33.82
CO Equipment Engineer $67.64 2.00 $135.28 1.50 $101.46 1.00 $67.64

Post-Acceptance
(Collocators final decision to collocate in a specific CO)

Building Engineer 
    Engineers time to oversee construction $67.64 10.00 $676.40 10.00 $676.40 0.50 $33.82

CO Equipment Engineer
    Engineers time for Kick-Off Meeting $67.64 1.00 $67.64 1.00 $67.64 0.50 $33.82
    Engineers time for 3 - 30 min. status meetings $67.64 1.50 $101.46 N/A N/A N/A N/A
    Engineers time for 1- 30 min. status meetings $67.64 N/A N/A 0.50 $33.82 N/A N/A

Outside Plant Engineering 
    Engineers time for Kick-Off Meeting $60.63 1.00 $60.63 1.00 $60.63 0.50 $30.32
    Engineers time for 3 - 30 min. status meetings $60.63 1.50 $90.95 N/A N/A N/A N/A
    Engineers time for 1 - 30 min. status meetings $60.63 N/A N/A 0.50 $30.32 N/A N/A

Total $1,267.64 $1,071.73 $199.42

Notes:
1)  "New" site represents a CO in which no previous collocation has taken place.
2)  "Modification" site represents a physical change or modification to an existing collocation site, remodel, expansion, add OSP cable, DC Power or additional new collocator.

3)  "Augmentation" is a change in current service provisioning for a specific collocator within the central office, specific to blocks, panels, intra-office cables.
4)  "N/A" is Not Applicable

Physical Additions or Augmentation/Change to
   New Collocation Site1 Modifications to Current site2 Current Service Arrangements3

 


